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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

     STATE/FEDERAL AID NO: 29-500-85        CONTRACT TIME :  365  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 29-500-85

     THIS PROJECT MAY INCLUDE FUNDING UNDER THE AMERICAN RECOVERY

     AND REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS

     AVAILABLE AT OUR WEBSITE; WWW.DELDOT.GOV.    TRAFFIC ITEMS

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 06/29/09 to vendors BYERS ELECTRICAL CONSTRUCTION AND KRISS CONTRACTING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     5,867,141.46    116.5311% 100.0000%

   1    BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312                   $     5,034,828.02    100.0000%  85.8140%

   2    KRISS CONTRACTING, INC., PO BOX 246, HARTLY, DE, 19953-0246                      $     5,626,104.27    111.7437%  95.8917%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SIGNAL ITEMS

                                          |                             |                             |

0010 202000                  50.000  CY   |      37.13722        1856.86|      35.25000        1762.50|      30.00000        1500.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 207000                  10.000  CY   |      61.83777         618.38|      61.00000         610.00|      40.00000         400.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0030 209006                  25.000  CY   |      15.76783         394.20|      41.00000        1025.00|      30.00000         750.00

  BORROW, TYPE F                          |                             |                             |

0040 210000                  25.000  CY   |      32.71271         817.82|      29.00000         725.00|      35.00000         875.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0050 302007                  25.000  CY   |      55.24088        1381.02|     118.25000        2956.25|     100.00000        2500.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302008                  25.000  CY   |      66.13395        1653.35|     125.00000        3125.00|     100.00000        2500.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0070 401665                   2.000  TON  |     201.90360         403.81|     265.00000         530.00|     300.00000         600.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                   2.000  TON  |     157.40385         314.81|     202.00000         404.00|     300.00000         600.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401667                   2.000  TON  |     120.32479         240.65|     170.00000         340.00|     300.00000         600.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 503009                  50.000  SY   |     100.00000        5000.00|     220.00000       11000.00|     205.00000       10250.00

  PATCHING P.C.C. PAVEMENT                |                             |                             |

0110 701010                  50.000  LF   |      35.01687        1750.84|      69.00000        3450.00|      70.00000        3500.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0120 701011                  50.000  LF   |      28.33785        1416.89|      72.00000        3600.00|      75.00000        3750.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0130 701012                  25.000  LF   |      23.56329         589.08|      78.00000        1950.00|      80.00000        2000.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0140 701020                  50.000  LF   |      33.95270        1697.64|      78.00000        3900.00|      88.00000        4400.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0150 701021                  50.000  LF   |      27.47361        1373.68|      65.00000        3250.00|      88.00000        4400.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0160 701022                  25.000  LF   |      33.53359         838.34|      75.00000        1875.00|      80.00000        2000.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0170 701023                  25.000  LF   |      78.85000        1971.25|      75.00000        1875.00|      80.00000        2000.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

0180 705001                 300.000  SF   |       7.40514        2221.54|      16.00000        4800.00|      30.00000        9000.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0190 705002                 300.000  SF   |       8.66922        2600.77|      18.00000        5400.00|      31.00000        9300.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0200 705520                 225.000  SF   |      32.69584        7356.56|      50.00000       11250.00|      42.00000        9450.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0210 705525                 750.000  SF   |      14.12986       10597.40|      25.50000       19125.00|      46.00000       34500.00

  CURB RAMP, TYPE 1                       |                             |                             |

0220 705526                6500.000  SF   |      10.59654       68877.51|      25.50000      165750.00|      46.00000      299000.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0230 705527                4500.000  SF   |      17.13309       77098.91|      26.50000      119250.00|      46.00000      207000.00

  CURB RAMP, TYPE 5                       |                             |                             |

0240 720527                 800.000  EADY |       0.43258         346.06|       3.50000        2800.00|       2.00000        1600.00

  PLASTIC DRUMS                           |                             |                             |

0250 732002                 600.000  SY   |      10.49932        6299.59|       5.00000        3000.00|       8.50000        5100.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0260 733002                 600.000  SY   |       4.71449        2828.69|       6.00000        3600.00|       6.50000        3900.00

  TOPSOILING, 6" DEPTH                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 734013                 600.000  SY   |       0.98020         588.12|       1.00000         600.00|       1.25000         750.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 734016                1200.000  SY   |       1.14846        1378.15|       0.60000         720.00|       1.30000        1560.00

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0290 735531                 200.000  SY   |       4.21000         842.00|       2.00000         400.00|       4.20000         840.00

  SOIL RETENTION BLANKET MULCH, TYPE 1    |                             |                             |

0300 735532                 200.000  SY   |       4.21000         842.00|       2.00000         400.00|       4.20000         840.00

  SOIL RETENTION BLANKET MULCH, TYPE 2    |                             |                             |

0310 735533                 300.000  SY   |       3.53147        1059.44|       2.00000         600.00|       4.20000        1260.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0320 735534                 300.000  SY   |       2.92579         877.74|       2.00000         600.00|       4.60000        1380.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0330 735535                 100.000  SY   |       3.65594         365.59|       2.00000         200.00|       6.50000         650.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0340 735536                  50.000  SY   |       7.53253         376.63|       4.00000         200.00|      10.50000         525.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0350 735537                  50.000  SY   |      22.68000        1134.00|       5.00000         250.00|      22.55000        1127.50

  SOIL RETENTION BLANKET MULCH, TYPE 7    |                             |                             |

0360 736001                  50.000  SY   |      20.00000        1000.00|      15.00000         750.00|      48.00000        2400.00

  SODDING                                 |                             |                             |

0370 742500                 700.000  HOUR |      36.40000       25480.00|      36.40000       25480.00|      36.40000       25480.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0380 742501                 350.000  HOUR |      33.92000       11872.00|      33.92000       11872.00|      33.92000       11872.00

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0390 742502                 350.000  HOUR |      32.97000       11539.50|      32.97000       11539.50|      32.97000       11539.50

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0400 742508                   3.000  HOUR |      29.52000          88.56|      29.52000          88.56|      29.52000          88.56

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0410 742509                   3.000  HOUR |      30.12000          90.36|      30.12000          90.36|      30.12000          90.36

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0420 742510                   3.000  HOUR |      19.99000          59.97|      19.99000          59.97|      19.99000          59.97

  FLAGGER, SUSSEX COUNTY, FEDERAL         |                             |                             |

0430 742514                 200.000  HOUR |      52.78000       10556.00|      52.78000       10556.00|      52.78000       10556.00

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0440 742515                 100.000  HOUR |      49.18000        4918.00|      49.18000        4918.00|      49.18000        4918.00

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0450 742516                 100.000  HOUR |      47.81000        4781.00|      47.81000        4781.00|      47.81000        4781.00

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |
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                                          |(   0  )                     |(   1   )                    |(   2  )
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LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0460 742517                   3.000  HOUR |      42.80000         128.40|      42.80000         128.40|      42.80000         128.40

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0470 742518                   3.000  HOUR |      43.67000         131.01|      43.67000         131.01|      43.67000         131.01

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0480 742519                   3.000  HOUR |      28.99000          86.97|      28.99000          86.97|      28.99000          86.97

  FLAGGER, SUSSEX COUNTY, FEDERAL,        |                             |                             |

  OVERTIME                                |                             |                             |

0490 743003                 200.000  EADY |      20.62606        4125.21|      30.00000        6000.00|      40.00000        8000.00

  ARROWPANELS, TYPE C                     |                             |                             |

0500 743501                  60.000  EADY |       1.50943          90.57|       4.00000         240.00|       2.50000         150.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0510 743504                 200.000  EACH |     104.41222       20882.44|       5.00000        1000.00|     150.00000       30000.00

  WARNING SIGNS                           |                             |                             |

0520 743507                  60.000  LFDY |       5.00000         300.00|       5.00000         300.00|       6.00000         360.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0530 743512                  60.000  EADY |     206.99732       12419.84|     120.00000        7200.00|     175.00000       10500.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0540 743514                  60.000  EADY |      65.71105        3942.66|      90.00000        5400.00|      80.00000        4800.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0550 743525                2000.000  EADY |       2.72733        5454.66|       8.00000       16000.00|       8.25000       16500.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0560 743537                  75.000  EADY |     111.64553        8373.41|     150.00000       11250.00|     175.00000       13125.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0570 744500                  10.000  EACH |     604.80000        6048.00|     530.00000        5300.00|     600.00000        6000.00

  CONDUIT JUNCTION WELL, TYPE 6, 17" X    |                             |                             |

  30" PRECAST POLYMER CONCRETE            |                             |                             |

0580 744505                  70.000  EACH |     381.09890       26676.92|     180.00000       12600.00|     420.00000       29400.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0590 744506                  50.000  EACH |    2365.61882      118280.94|    1700.00000       85000.00|    1780.00000       89000.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0600 744507                  10.000  EACH |    1117.80000       11178.00|     600.00000        6000.00|    1100.00000       11000.00

  CONDUIT JUNCTION WELL, TYPE 8, 30" X    |                             |                             |

  48" PRECAST POLYMER CONCRETE            |                             |                             |
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0610 744509                  10.000  EACH |     918.00000        9180.00|     500.00000        5000.00|     900.00000        9000.00

  CONDUIT JUNCTION WELL, TYPE 10, 24"X    |                             |                             |

  36" PRECAST POLYMER CONCRETE            |                             |                             |

0620 744510                  70.000  EACH |     290.00000       20300.00|     215.00000       15050.00|     290.00000       20300.00

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPES 1, 2 AND 3         |                             |                             |

0630 744511                  35.000  EACH |     595.00000       20825.00|     400.00000       14000.00|     595.00000       20825.00

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPE 4                   |                             |                             |

0640 744512                   5.000  EACH |     400.00000        2000.00|     200.00000        1000.00|     350.00000        1750.00

  SUPPLY OF SPARE FRAME AND LID FOR       |                             |                             |

  JUNCTION WELL, TYPE 5                   |                             |                             |

0650 744513                   5.000  EACH |     145.80000         729.00|     135.00000         675.00|     115.00000         575.00

  SUPPLY OF SPARE PRECAST POLYMER         |                             |                             |

  CONCRETE COVER FOR JUNCTION WELL, TYPE 6|                             |                             |

0660 744514                  15.000  EACH |     437.00000        6555.00|     300.00000        4500.00|     440.00000        6600.00

  SUPPLY OF SPARE PRECAST POLYMER         |                             |                             |

  CONCRETE COVER FOR JUNCTION WELL, TYPE 7|                             |                             |

0670 744515                   5.000  EACH |     334.80000        1674.00|     200.00000        1000.00|     330.00000        1650.00

  SUPPLY OF SPARE PRECAST POLYMER         |                             |                             |

  CONCRETE COVER FOR JUNCTION WELL, TYPE 8|                             |                             |

0680 744517                   5.000  EACH |     243.00000        1215.00|     200.00000        1000.00|     215.00000        1075.00

  SUPPLY OF SPARE PRECAST POLYMER         |                             |                             |

  CONCRETE COVER FOR JUNCTION WELL, TYPE  |                             |                             |

  10                                      |                             |                             |

0690 744518                  12.000  EACH |      91.80000        1101.60|      50.00000         600.00|      93.00000        1116.00

  INSTALLATION OF SPARE JUNCTION          |                             |                             |

  WELLFRAME AND LID OR PRECAST POLYMER    |                             |                             |

  CONCRETE COVER                          |                             |                             |

0700 744519                   5.000  EACH |     667.44000        3337.20|     500.00000        2500.00|     620.00000        3100.00

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0710 744520                 200.000  EACH |     790.69944      158139.89|     800.00000      160000.00|     720.00000      144000.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0720 744521                  10.000  EACH |     822.00000        8220.00|     400.00000        4000.00|     800.00000        8000.00

  CONDUIT JUNCTION WELL, TYPE 2,          |                             |                             |

0730 744522                  10.000  EACH |       4.32000          43.20|     400.00000        4000.00|     820.00000        8200.00

  CONDUIT JUNCTION WELL, TYPE 3           |                             |                             |
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0740 744523                 150.000  EACH |    1170.81250      175621.88|    1300.00000      195000.00|     915.00000      137250.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0750 744524                  10.000  EACH |       5.94000          59.40|     650.00000        6500.00|     650.00000        6500.00

  CONDUIT JUNCTION WELL, TYPE 5, 24" X    |                             |                             |

  16" PRECAST CONCRETE                    |                             |                             |

0760 744525                  12.000  EACH |     277.44852        3329.38|     500.00000        6000.00|     230.00000        2760.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0770 745520              120000.000  LF   |       5.10000      612000.00|       2.25000      270000.00|       3.75000      450000.00

  SUPPLY OF 4" SCHEDULE 40 HDPE CONDUIT   |                             |                             |

0780 745521               45000.000  LF   |       4.75037      213766.65|       2.25000      101250.00|       4.00000      180000.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0790 745522                 300.000  LF   |       4.32000        1296.00|       3.00000         900.00|       3.50000        1050.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0800 745523                 300.000  LF   |       4.59000        1377.00|       4.00000        1200.00|       2.50000         750.00

  SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0810 745524                 300.000  LF   |       5.94000        1782.00|       5.00000        1500.00|       5.00000        1500.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0820 745525                 500.000  LF   |      25.92000       12960.00|      15.00000        7500.00|      14.00000        7000.00

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |

0830 745526                 300.000  LF   |      18.63000        5589.00|      13.00000        3900.00|      11.00000        3300.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

0840 745527                8500.000  LF   |       9.60858       81672.93|       9.00000       76500.00|       9.00000       76500.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0850 745528                6000.000  LF   |       7.57061       45423.66|       4.50000       27000.00|       7.00000       42000.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0860 745529                 600.000  LF   |       5.55828        3334.97|       4.00000        2400.00|       5.50000        3300.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0870 745530                  50.000  LF   |       3.97000         198.50|       3.00000         150.00|       3.25000         162.50

  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |

0880 745531                  50.000  LF   |       3.11000         155.50|       2.80000         140.00|       2.20000         110.00

  SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT |                             |                             |

0890 745532                  50.000  LF   |       3.78000         189.00|       3.00000         150.00|       2.00000         100.00

  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0900 745533                  50.000  LF   |       3.24000         162.00|       2.50000         125.00|       1.75000          87.50

  SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 06/29/09

                                                                                                                   PAGE : 002 -7

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0910 745534                  50.000  LF   |       2.16000         108.00|       2.25000         112.50|       1.50000          75.00

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0920 745535                  50.000  LF   |       2.16000         108.00|       2.00000         100.00|       1.50000          75.00

  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0930 745536                 600.000  LF   |       3.23000        1938.00|       3.00000        1800.00|       2.30000        1380.00

  SUPPLY OF 3/4" ALUMINUN RIGID CONDUIT   |                             |                             |

0940 745537                 100.000  LF   |       2.16000         216.00|       2.00000         200.00|       1.75000         175.00

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |

0950 745538                 100.000  LF   |      10.80000        1080.00|       8.00000         800.00|       5.00000         500.00

  SUPPLY OF 1 1/2" FLEXIBLE               |                             |                             |

  METALLIC-LIQUIDTIGHT CONDUIT            |                             |                             |

0960 745539                  50.000  LF   |      10.80000         540.00|      10.00000         500.00|       2.65000         132.50

  SUPPLY OF 2" NONMETALLIC POLE           |                             |                             |

  RISERSHIELD                             |                             |                             |

0970 745540                  50.000  LF   |      12.96000         648.00|      12.00000         600.00|       2.90000         145.00

  SUPPLY OF 3" NONMETALLIC POLE           |                             |                             |

  RISERSHIELD                             |                             |                             |

0980 745541                  50.000  LF   |      14.05000         702.50|      13.00000         650.00|       3.50000         175.00

  SUPPLY OF 4" NONMETALLIC POLE           |                             |                             |

  RISERSHIELD                             |                             |                             |

0990 745542               45000.000  LF   |      19.85268      893370.60|      21.00000      945000.00|      20.00000      900000.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1000 745543                 600.000  LF   |      20.20331       12121.99|      42.00000       25200.00|      45.00000       27000.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

1010 745544              120000.000  LF   |       3.69870      443844.00|       5.10000      612000.00|       5.75000      690000.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1020 745545                 300.000  LF   |       5.25200        1575.60|       5.00000        1500.00|       2.55000         765.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

1030 745546                 150.000  LF   |      13.28000        1992.00|      13.00000        1950.00|       6.20000         930.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

1040 745547                3000.000  LF   |       3.11143        9334.29|       1.50000        4500.00|       2.50000        7500.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1050 745548                2500.000  LF   |      13.29606       33240.15|      10.00000       25000.00|       9.75000       24375.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 06/29/09

                                                                                                                   PAGE : 002 -8

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1060 745549                1200.000  LF   |      24.85000       29820.00|      20.00000       24000.00|      26.00000       31200.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA ABOVE BRIDGE DECK        |                             |                             |

1070 745550                 300.000  LF   |      27.80000        8340.00|      26.00000        7800.00|      23.00000        6900.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA BELOW BRIDGE DECK        |                             |                             |

1080 745551                 600.000  LF   |       2.70000        1620.00|       2.80000        1680.00|       1.60000         960.00

  REMOVAL OF CONDUIT FROM WOOD POLE       |                             |                             |

1090 745556              160000.000  LF   |       1.45768      233228.80|       1.20000      192000.00|       1.00000      160000.00

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             |

  CONDUIT                                 |                             |                             |

1100 745557              500000.000  LF   |       0.34024      170120.00|       0.15000       75000.00|       0.20000      100000.00

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  NEW CONDUIT                             |                             |                             |

1110 745558                3000.000  LF   |       1.62000        4860.00|       1.25000        3750.00|       1.60000        4800.00

  INSTALLATION OF FIRST DUCT IN EXISTING  |                             |                             |

  CONDUIT                                 |                             |                             |

1120 745559                8500.000  LF   |       0.30000        2550.00|       0.20000        1700.00|       0.30000        2550.00

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  EXISTING CONDUIT                        |                             |                             |

1130 746501                  50.000  EACH |     278.64000       13932.00|     200.00000       10000.00|     230.00000       11500.00

  INSTALLATION OF DOWN GUY AND ANCHOR     |                             |                             |

1140 746504               12000.000  LF   |       1.08000       12960.00|       1.00000       12000.00|       1.10000       13200.00

  SUPPLY OF SPAN WIRE, 7/16"              |                             |                             |

1150 746505                 125.000  LF   |       1.03000         128.75|       0.80000         100.00|       1.10000         137.50

  SUPPLY OF MESSENGER WIRE, 3/8"          |                             |                             |

1160 746506               30000.000  LF   |       0.60000       18000.00|       0.30000        9000.00|       0.65000       19500.00

  SUPPLY OF MESSENGER WIRE, 1/4"          |                             |                             |

1170 746507                  60.000  EACH |     315.00000       18900.00|     360.00000       21600.00|     230.00000       13800.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

1180 746528                   5.000  EACH |    2300.00000       11500.00|    2400.00000       12000.00|    3400.00000       17000.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 40')                       |                             |                             |

1240 746555                  20.000  EACH |     410.00000        8200.00|     275.00000        5500.00|     295.00000        5900.00

  SHEETING FOR POLE BASE                  |                             |                             |

1250 746591                 100.000  EADY |      53.90560        5390.56|      50.00000        5000.00|     425.00000       42500.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
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1260 746614                 150.000  CF   |      32.40000        4860.00|      30.00000        4500.00|      33.00000        4950.00

  POLE BASE EXTENSION                     |                             |                             |

1280 746697                  20.000  EACH |     361.80000        7236.00|     300.00000        6000.00|     215.00000        4300.00

  INSTALLATION OF WOOD POLE               |                             |                             |

1290 746698                  20.000  EACH |     334.80000        6696.00|     300.00000        6000.00|     190.00000        3800.00

  REMOVAL OF WOOD POLE                    |                             |                             |

1300 746699                  15.000  EACH |     453.60000        6804.00|     320.00000        4800.00|     115.00000        1725.00

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

1310 746700                   5.000  EACH |     453.60000        2268.00|     400.00000        2000.00|     200.00000        1000.00

  ASSEMBLY AND INSTALLATION OF CAMERAMOUN |                             |                             |

1320 746701                 125.000  EACH |     105.84000       13230.00|      80.00000       10000.00|     100.00000       12500.00

  SUPPLY AND INSTALLATION OF INTERMEDIATE |                             |                             |

  MESSENGER WIRE ATTACHMENT               |                             |                             |

1330 746702                  30.000  EACH |    8316.00000      249480.00|      70.00000        2100.00|      85.00000        2550.00

  SUPPLY AND INSTALLATION OF ANGULAR      |                             |                             |

  INTERMEDIATE MESSENGER WIRE ATTACHMENT  |                             |                             |

1340 746703                  60.000  EACH |     178.20000       10692.00|     140.00000        8400.00|     155.00000        9300.00

  SUPPLY AND INSTALLATION OF DEAD         |                             |                             |

  ENDMESSENGER WIRE ATTACHMENT            |                             |                             |

1350 746704                  25.000  EACH |     324.00000        8100.00|     280.00000        7000.00|     344.00000        8600.00

  ADJUSTMENT OF SPAN OR MESSENGER WIRE    |                             |                             |

1360 746705                   5.000  EACH |     243.00000        1215.00|     300.00000        1500.00|     115.00000         575.00

  RELOCATION OF MESSENGER ATTACHMENT      |                             |                             |

1370 746706                  15.000  EACH |     264.60000        3969.00|     250.00000        3750.00|     275.00000        4125.00

  TRANSFER OF EXISTING MESSENGER          |                             |                             |

  ATTACHMENT                              |                             |                             |

1380 746707                6000.000  LF   |       3.24000       19440.00|       2.90000       17400.00|       1.85000       11100.00

  REMOVAL OF MESSENGER WIRE, CABLE AND    |                             |                             |

  HARDWARE                                |                             |                             |

1390 746708                   5.000  EACH |     316.44000        1582.20|     225.00000        1125.00|     200.00000        1000.00

  INSTALLATION OF SIDEWALK GUY AND ANCHOR |                             |                             |

1400 746709                   3.000  EACH |     226.80000         680.40|     150.00000         450.00|     115.00000         345.00

  RELOCATION OF DOWN GUY AND ANCHOR OR    |                             |                             |

  SIDEWALK GUY AND ANCHOR                 |                             |                             |

1410 746710                   3.000  EACH |      84.25000         252.75|     100.00000         300.00|      70.00000         210.00

  REMOVAL OF DOWN GUY AND ANCHOR          |                             |                             |

1420 746711                   3.000  EACH |     266.76000         800.28|     200.00000         600.00|     180.00000         540.00

  INSTALLATION OF OVERHEAD GUY            |                             |                             |
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1430 746712                   3.000  EACH |     226.80000         680.40|     100.00000         300.00|     140.00000         420.00

  RELOCATION OF OVERHEAD GUY              |                             |                             |

1440 746713                   3.000  EACH |     113.40000         340.20|     100.00000         300.00|      85.00000         255.00

  REMOVAL OF OVERHEAD GUY                 |                             |                             |

1450 746714                   5.000  EACH |     675.00000        3375.00|     700.00000        3500.00|     655.00000        3275.00

  ELECTRIC SERVICE ON WOOD POLE           |                             |                             |

1460 746715                   5.000  EACH |     766.80000        3834.00|     650.00000        3250.00|     655.00000        3275.00

  ELECTRIC SERVICE ON METAL POLE          |                             |                             |

1470 746716                   5.000  EACH |     837.00000        4185.00|    1000.00000        5000.00|     655.00000        3275.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

1480 746717                  25.000  EACH |     864.00000       21600.00|     815.00000       20375.00|     720.00000       18000.00

  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             |

  SERVICE RISER                           |                             |                             |

1490 746718                  30.000  EACH |     111.25000        3337.50|     100.00000        3000.00|      65.00000        1950.00

  REMOVAL OF ELECTRIC SERVICE ON WOOD OR  |                             |                             |

  METAL POLE                              |                             |                             |

1500 746719               42000.000  LF   |       0.80000       33600.00|       0.54000       22680.00|       0.80000       33600.00

  SUPPLY OF 4/#18 SHIELDED LEAD-IN CABLE  |                             |                             |

1510 746720                4500.000  LF   |       2.61000       11745.00|       1.40000        6300.00|       1.65000        7425.00

  SUPPLY OF #2 THWN STRANDED COPPER       |                             |                             |

1520 746721                 700.000  LF   |       1.73000        1211.00|       1.20000         840.00|       1.10000         770.00

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |

1530 746722                 700.000  LF   |       1.37000         959.00|       1.10000         770.00|       0.95000         665.00

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

1540 746723                1400.000  LF   |       1.24000        1736.00|       1.00000        1400.00|       0.85000        1190.00

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1550 746724                 700.000  LF   |       0.62000         434.00|       0.90000         630.00|       0.45000         315.00

  SUPPLY OF #10 THWN STRANDED COPPER      |                             |                             |

1560 746725                 700.000  LF   |       0.31000         217.00|       0.60000         420.00|       0.35000         245.00

  SUPPLY OF #14 THWN STRANDED COPPER      |                             |                             |

1570 746726                 300.000  LF   |       1.37000         411.00|       1.10000         330.00|       0.80000         240.00

  SUPPLY OF #6 BARE SOLID COPPER          |                             |                             |

1580 746727                1400.000  LF   |       2.73000        3822.00|       1.00000        1400.00|       2.10000        2940.00

  SUPPLY OF 8/2 UF W/GROUND               |                             |                             |

1590 746728                1400.000  LF   |       3.54000        4956.00|       1.20000        1680.00|       3.00000        4200.00

  SUPPLY OF 8/3 UF W/GROUND               |                             |                             |

1600 746729                 800.000  LF   |       1.12000         896.00|       1.00000         800.00|       0.95000         760.00

  SUPPLY OF #6 TRIPLEX ALUMINUM SERVICE   |                             |                             |

  CABLE                                   |                             |                             |
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1610 746730                 800.000  LF   |       2.48000        1984.00|       1.30000        1040.00|       2.05000        1640.00

  SUPPLY OF #2 URD ALUMINUM SERVICE CABLE |                             |                             |

1620 746731                 800.000  LF   |       4.66000        3728.00|       3.00000        2400.00|       4.15000        3320.00

  SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL |                             |                             |

1630 746733                  60.000  EACH |     277.56000       16653.60|     265.00000       15900.00|     155.00000        9300.00

  REMOVAL OF STEEL POLE (EQUAL TO OR      |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

1640 746734                   5.000  EACH |    2175.00000       10875.00|    1700.00000        8500.00|    2300.00000       11500.00

  REMOVAL OF STEEL POLE (EQUAL TO OR      |                             |                             |

  GREATER THEN 40')                       |                             |                             |

1650 746735                  30.000  EACH |     135.00000        4050.00|     135.00000        4050.00|      52.00000        1560.00

  REMOVAL OF PEDESTAL POLE                |                             |                             |

1660 746736                  10.000  EACH |     108.00000        1080.00|     100.00000        1000.00|      60.00000         600.00

  SUPPLY AND INSTALLATION OF WEATHERHEAD, |                             |                             |

  1 1/2"                                  |                             |                             |

1670 746737                  20.000  EACH |     113.40000        2268.00|     110.00000        2200.00|      83.00000        1660.00

  SUPPLY AND INSTALLATION OF WEATHERHEAD, |                             |                             |

  2"                                      |                             |                             |

1680 746738                  20.000  EACH |     135.00000        2700.00|     125.00000        2500.00|     102.00000        2040.00

  SUPPLY AND INSTALLATION OF WEATHERHEAD, |                             |                             |

  2 1/2"                                  |                             |                             |

1690 746739                   5.000  EACH |     113.40000         567.00|     100.00000         500.00|      70.00000         350.00

  REMOVAL OF SIDEWALK GUY AND ANCHOR      |                             |                             |

1700 746740                  60.000  EACH |     277.56000       16653.60|     290.00000       17400.00|     220.00000       13200.00

  SPAN WIRE ATTACHMENT BETWEEN POLES      |                             |                             |

1710 746741                  35.000  EACH |     277.56000        9714.60|     270.00000        9450.00|     127.00000        4445.00

  REMOVAL OF SPAN WIRE ATTACHMENT         |                             |                             |

1720 746742                  10.000  EACH |     676.00000        6760.00|      50.00000         500.00|      47.00000         470.00

  ASSEMBLY OF ONE-WAY, 1 FACE SIGNAL HEAD |                             |                             |

  WITH SPAN MOUNTING ASSEMBLY             |                             |                             |

1730 746743                   3.000  EACH |      58.30000         174.90|      50.00000         150.00|      55.00000         165.00

  ASSEMBLY OF MULTI-WAY, 1 FACE SIGNAL    |                             |                             |

  HEAD WITH SPAN MOUNTING ASSEMBLY        |                             |                             |

1740 746744                  10.000  EACH |      55.62000         556.20|      55.00000         550.00|      47.00000         470.00

  ASSEMBLY OF ONE-WAY, 2 FACE SIGNAL HEAD |                             |                             |

  WITH SPAN MOUNTING ASSEMBLY             |                             |                             |

1750 746745                 200.000  EACH |      83.15000       16630.00|      80.00000       16000.00|      55.00000       11000.00

  ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD |                             |                             |

  WITH SPAN MOUNTING ASSEMBLY             |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1760 746746                   5.000  EACH |      54.00000         270.00|      40.00000         200.00|      55.00000         275.00

  ASSEMBLY OF MULTI-WAY, 3 FACE SIGNAL    |                             |                             |

  HEAD WITH SPAN MOUNTING ASSEMBLY        |                             |                             |

1770 746747                   3.000  EACH |      43.20000         129.60|      32.00000          96.00|      45.00000         135.00

  ASSEMBLY OF ONE-WAY, 4 FACE SIGNAL HEAD |                             |                             |

  WITH SPAN MOUNTING ASSEMBLY             |                             |                             |

1780 746748                 100.000  EACH |     102.60000       10260.00|     100.00000       10000.00|      83.00000        8300.00

  ASSEMBLY OF ONE-WAY, "T" OR INVERTED    |                             |                             |

  "T" OR 5 FACE SIGNAL HEAD WITH SPAN     |                             |                             |

  MOUNTING ASSEMBLY                       |                             |                             |

1790 746749                   5.000  EACH |      67.00000         335.00|      65.00000         325.00|      45.00000         225.00

  ASSEMBLY OF ONE-WAY, 1 FACE SIGNAL HEAD |                             |                             |

  WITH  MAST ARM MOUNTING ASSEMBLY        |                             |                             |

1800 746750                   3.000  EACH |      58.30000         174.90|      85.00000         255.00|      61.00000         183.00

  ASSEMBLY OF MULTI-WAY, 1-3 FACE SIGNAL  |                             |                             |

  HEAD WITH MAST ARM MOUNTING ASSEMBLY    |                             |                             |

1810 746751                  15.000  EACH |      55.62000         834.30|     100.00000        1500.00|      45.00000         675.00

  ASSEMBLY OF ONE-WAY, 2 FACE SIGNAL HEAD |                             |                             |

  WITH MAST ARM MOUNTING ASSEMBLY         |                             |                             |

1820 746752                  50.000  EACH |      77.76000        3888.00|      80.00000        4000.00|      45.00000        2250.00

  ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD |                             |                             |

  WITH MAST ARM MOUNTING ASSEMBLY         |                             |                             |

1830 746753                   3.000  EACH |      43.20000         129.60|      40.00000         120.00|      45.00000         135.00

  ASSEMBLY OF ONE-WAY, 4 FACE SIGNAL HEAD |                             |                             |

  WITH MAST ARM MOUNTING ASSEMBLY         |                             |                             |

1840 746754                  25.000  EACH |     113.40000        2835.00|     110.00000        2750.00|      83.00000        2075.00

  ASSEMBLY OF ONE-WAY, "T" OR INVERTED    |                             |                             |

  "T" OR 5 FACE SIGNAL HEAD W/ITH MAST    |                             |                             |

  ARM MOUNTING ASSEMBLY                   |                             |                             |

1850 746755                 100.000  EACH |      67.00000        6700.00|      75.00000        7500.00|      33.00000        3300.00

  ASSEMBLY OF PEDESTRIAN SIGNAL HEAD      |                             |                             |

1860 746756                 300.000  EACH |      83.43000       25029.00|      80.00000       24000.00|      52.00000       15600.00

  INSTALLATION OF ONE-WAY SIGNAL HEAD     |                             |                             |

  SPAN MOUNT                              |                             |                             |

1870 746757                 100.000  EACH |      83.43000        8343.00|      50.00000        5000.00|      64.00000        6400.00

  INSTALLATION OF MULTI-WAY SIGNAL HEAD   |                             |                             |

  SPAN MOUNT                              |                             |                             |

1880 746758                  75.000  EACH |     122.00000        9150.00|     115.00000        8625.00|      77.00000        5775.00

  INSTALLATION OF ONE-WAY SIGNAL HEADMAST |                             |                             |

  ARM MOUNT                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1890 746759                  25.000  EACH |      11.25000         281.25|      70.00000        1750.00|      77.00000        1925.00

  INSTALLATION OF MULTI-WAY SIGNAL HEAD   |                             |                             |

  MAST ARM MOUNT                          |                             |                             |

1900 746760                 300.000  EACH |      81.00000       24300.00|      80.00000       24000.00|      51.00000       15300.00

  INSTALLATION OF PEDESTRIAN HEAD         |                             |                             |

1910 746761                 125.000  EACH |      83.16000       10395.00|      85.00000       10625.00|      40.00000        5000.00

  REMOVAL OF SIGNAL HEAD FROM SPAN WIRE   |                             |                             |

  OR MAST ARM                             |                             |                             |

1920 746762                  60.000  EACH |      67.00000        4020.00|      70.00000        4200.00|      34.00000        2040.00

  REMOVAL OF TRAFFIC OR PEDESTRIAN SIGNAL |                             |                             |

  HEAD FROM POLE OR PEDESTAL              |                             |                             |

1930 746763                 250.000  EACH |      94.52000       23630.00|      70.00000       17500.00|      77.00000       19250.00

  REALIGN OR SLIDE EXISTING SIGNAL HEAD   |                             |                             |

1940 746764                 150.000  EACH |      97.20000       14580.00|      90.00000       13500.00|      83.00000       12450.00

  INSTALLATION OR REMOVAL OF PEDESTRIAN   |                             |                             |

  BUTTON ON WOOD OR METAL POLE            |                             |                             |

1950 746765                8500.000  LF   |       0.87000        7395.00|       0.50000        4250.00|       0.45000        3825.00

  SUPPLY OF 6 PAIR COMMUNICATIONS CABLE   |                             |                             |

1960 746766                6000.000  LF   |       0.99000        5940.00|       0.65000        3900.00|       0.82000        4920.00

  SUPPLY OF 12 PAIR COMMUNICATIONS CABLE  |                             |                             |

1970 746767                 600.000  LF   |       1.86000        1116.00|       0.90000         540.00|       1.15000         690.00

  SUPPLY OF 18 PAIR COMMUNICATIONS CABLE  |                             |                             |

1980 746768                 600.000  LF   |       2.48000        1488.00|       1.40000         840.00|       1.22000         732.00

  SUPPLY OF 25 PAIR COMMUNICATIONS CABLE  |                             |                             |

1990 746769                 600.000  LF   |       3.23000        1938.00|       2.10000        1260.00|       2.20000        1320.00

  SUPPLY OF 50 PAIR COMMUNICATIONS CABLE  |                             |                             |

2000 746770                5500.000  LF   |       1.37000        7535.00|       1.00000        5500.00|       0.90000        4950.00

  SUPPLY OF 4/14 TRAFFIC CONTROL CABLE    |                             |                             |

2010 746771                5500.000  LF   |       2.48000       13640.00|       2.10000       11550.00|       1.60000        8800.00

  SUPPLY OF 9/14 TRAFFIC CONTROL CABLE    |                             |                             |

2020 746772                 800.000  LF   |       4.35000        3480.00|       4.00000        3200.00|       2.35000        1880.00

  SUPPLY OF 16/14 TRAFFIC CONTROL CABLE   |                             |                             |

2030 746773                2800.000  LF   |       4.35000       12180.00|       3.00000        8400.00|       3.10000        8680.00

  SUPPLY OF 21/14 TRAFFIC CONTROL CABLE   |                             |                             |

2040 746774               25000.000  LF   |       8.10000      202500.00|       7.30000      182500.00|       7.90000      197500.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

2050 746775                 150.000  EACH |     110.16000       16524.00|     105.00000       15750.00|      88.00000       13200.00

  ASSEMBLY AND INSTALLATION OR REMOVAL OF |                             |                             |

  EMERGENCY PREEMPTION RECEIVER           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2060 746776                 275.000  EACH |      83.43000       22943.25|      90.00000       24750.00|      81.00000       22275.00

  LOOP DETECTOR SPLICE                    |                             |                             |

2070 746777                  30.000  EACH |     122.00000        3660.00|     125.00000        3750.00|      71.00000        2130.00

  TRIPLEX SPLICE                          |                             |                             |

2080 746778                 800.000  EACH |      83.43000       66744.00|      85.00000       68000.00|      60.00000       48000.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  ABOVEGROUND                             |                             |                             |

2090 746779                  35.000  EACH |     111.25000        3893.75|     110.00000        3850.00|      70.00000        2450.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  UNDERGROUND                             |                             |                             |

2100 746781               11000.000  LF   |       3.89000       42790.00|       3.65000       40150.00|       2.70000       29700.00

  INSTALLATION OR REMOVAL OF ELECTRICAL   |                             |                             |

  CABLE ON SPAN WIRE                      |                             |                             |

2110 746782              170000.000  LF   |       1.44000      244800.00|       1.33000      226100.00|       1.30000      221000.00

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

2120 746783              100000.000  LF   |       0.27000       27000.00|       0.16000       16000.00|       0.25000       25000.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

2130 746784                8500.000  LF   |       2.79000       23715.00|       2.60000       22100.00|       2.15000       18275.00

  INSTALLATION OF FIRST CABLE IN CONDUIT  |                             |                             |

  W/ EXISTING WIRE OR CABLE               |                             |                             |

2140 746785                7000.000  LF   |       0.81000        5670.00|       0.40000        2800.00|       0.80000        5600.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN CONDUIT W/ EXISTING WIRE OR CABLE    |                             |                             |

2150 746786                 225.000  EACH |      75.60000       17010.00|      32.00000        7200.00|      76.00000       17100.00

  INSTALLATION OF CABLE IN STEEL POLEW/   |                             |                             |

  EXISTING WEATHERHEAD                    |                             |                             |

2160 746787               33000.000  LF   |       0.89000       29370.00|       0.60000       19800.00|       0.45000       14850.00

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

2170 746788               28000.000  LF   |       1.39000       38920.00|       0.80000       22400.00|       1.35000       37800.00

  INSTALLATION OF CABLE ON BARE MESSENGER |                             |                             |

2180 746789               11000.000  LF   |       2.16000       23760.00|       1.10000       12100.00|       2.15000       23650.00

  INSTALLATION OF CABLE ON MESSENGER W/   |                             |                             |

  EXISTING CABLE                          |                             |                             |

2190 746790                5500.000  LF   |       0.56000        3080.00|       0.50000        2750.00|       0.45000        2475.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  ON BARE MESSENGER                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2200 746791                5500.000  LF   |       0.81000        4455.00|       0.30000        1650.00|       0.80000        4400.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  ON MESSENGER W/ EXISTING CABLE          |                             |                             |

2210 746792               28000.000  LF   |       1.08000       30240.00|       0.40000       11200.00|       0.90000       25200.00

  REMOVAL OF CABLE FROM MESSENGER         |                             |                             |

2220 746810                  25.000  EACH |     650.00000       16250.00|     650.00000       16250.00|     628.00000       15700.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNAL MAST ARM                         |                             |                             |

2230 746811                  15.000  EACH |     556.20000        8343.00|     700.00000       10500.00|     255.00000        3825.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

2240 746812                  15.000  EACH |     222.48000        3337.20|     210.00000        3150.00|      85.00000        1275.00

  INSTALLATION OR REMOVAL OF LIGHTINGMAST |                             |                             |

  ARM                                     |                             |                             |

2250 746815                  15.000  EACH |     250.56000        3758.40|     280.00000        4200.00|     135.00000        2025.00

  INSTALLATION OF LUMINAIRE               |                             |                             |

2260 746816                  15.000  EACH |     113.40000        1701.00|     100.00000        1500.00|      45.00000         675.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

2270 746830                  30.000  CY   |     713.15189       21394.56|     735.00000       22050.00|     800.00000       24000.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

2280 746831                  60.000  EACH |     820.80000       49248.00|     190.00000       11400.00|      75.00000        4500.00

  INSTALLATION OF PEDESTAL POLE           |                             |                             |

2290 746832                  15.000  EACH |     167.40000        2511.00|     130.00000        1950.00|     130.00000        1950.00

  SUPPLY AND INSTALLATION OF WEATHERHEAD, |                             |                             |

  3"                                      |                             |                             |

2300 746833                  10.000  EACH |     221.40000        2214.00|      90.00000         900.00|      55.00000         550.00

  ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD |                             |                             |

  WITH POST TOP MOUNTING ASSEMBLY         |                             |                             |

2310 746834                  10.000  EACH |     113.25000        1132.50|      60.00000         600.00|      55.00000         550.00

  ASSEMBLY OF MULTI-WAY, 3 FACE SIGNAL    |                             |                             |

  HEAD WITH POST TOP MOUNTING ASSEMBLY    |                             |                             |

2320 746835                  10.000  EACH |      83.16000         831.60|      80.00000         800.00|      64.00000         640.00

  ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD |                             |                             |

  WITH SIDE-OF- POLE PIPE MOUNTING        |                             |                             |

  ASSEMBLY                                |                             |                             |

2330 746836                  10.000  EACH |     108.00000        1080.00|      60.00000         600.00|      64.00000         640.00

  ASSEMBLY OF MULTI-WAY, 3 FACE SIGNAL    |                             |                             |

  HEAD WITH SIDE-OF- POLE PIPE MOUNTING   |                             |                             |

  ASSEMBLY                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2340 746837                  10.000  EACH |      83.16000         831.60|     100.00000        1000.00|      44.00000         440.00

  INSTALLATION OF ONE-WAY SIGNAL HEADON   |                             |                             |

  PEDESTAL POLE                           |                             |                             |

2350 746838                  10.000  EACH |     108.00000        1080.00|      70.00000         700.00|      44.00000         440.00

  INSTALLATION OF MULTI-WAY SIGNAL HEAD   |                             |                             |

  ON PEDESTAL POLE                        |                             |                             |

2360 746839                  10.000  EACH |     108.00000        1080.00|      80.00000         800.00|      55.00000         550.00

  INSTALLATION OF ONE-WAY SIGNAL HEAD ON  |                             |                             |

  SIDE OF POLE                            |                             |                             |

2370 746840                  10.000  EACH |     108.00000        1080.00|     100.00000        1000.00|      55.00000         550.00

  INSTALLATION OF MULTI-WAY SIGNAL HEAD   |                             |                             |

  ON SIDE OF POLE                         |                             |                             |

2380 746841                  10.000  EACH |     155.52000        1555.20|      80.00000         800.00|      95.00000         950.00

  CUTTING OF WOOD POLE                    |                             |                             |

2390 746842                  15.000  EACH |     118.80000        1782.00|     270.00000        4050.00|     540.00000        8100.00

  TRANSFER OF SPAN WIRE                   |                             |                             |

2400 746843                   5.000  EACH |     534.60000        2673.00|    1000.00000        5000.00|    1350.00000        6750.00

  POLE BASE, TYPE 1                       |                             |                             |

2410 746844                  15.000  EACH |    1350.00000       20250.00|    1300.00000       19500.00|    1565.00000       23475.00

  POLE BASE, TYPE 2                       |                             |                             |

2420 746845                   2.000  EACH |    1728.00000        3456.00|    1400.00000        2800.00|    1675.00000        3350.00

  POLE BASE, TYPE 2A                      |                             |                             |

2430 746846                   2.000  EACH |    1674.00000        3348.00|    1400.00000        2800.00|    1570.00000        3140.00

  POLE BASE, TYPE 2B                      |                             |                             |

2440 746847                  30.000  EACH |    1566.00000       46980.00|    2200.00000       66000.00|    2150.00000       64500.00

  POLE BASE, TYPE 3                       |                             |                             |

2450 746848                   2.000  EACH |    2160.00000        4320.00|    1600.00000        3200.00|    2160.00000        4320.00

  POLE BASE, TYPE 3A                      |                             |                             |

2460 746849                   7.000  EACH |    2160.00000       15120.00|    1600.00000       11200.00|    2375.00000       16625.00

  POLE BASE, TYPE 3B                      |                             |                             |

2470 746850                  60.000  EACH |     791.72774       47503.66|     650.00000       39000.00|     640.00000       38400.00

  POLE BASE, TYPE 4                       |                             |                             |

2480 746851                   2.000  EACH |     702.00000        1404.00|     500.00000        1000.00|     700.00000        1400.00

  POLE BASE, TYPE 5                       |                             |                             |

2490 746852                   2.000  EACH |     939.90435        1879.81|     900.00000        1800.00|     830.00000        1660.00

  POLE BASE, TYPE 6                       |                             |                             |

2500 746880                1100.000  LF   |       0.35000         385.00|       0.30000         330.00|       0.40000         440.00

  SUPPLY OF #12 THWN SOLID COPPER         |                             |                             |
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2510 746892                 500.000  EACH |      40.00000       20000.00|      25.00000       12500.00|      38.00000       19000.00

  INSTALLATION OF SIGNAL HEAD BACKPLATE   |                             |                             |

2520 746893                  50.000  EACH |      35.00000        1750.00|      25.00000        1250.00|      44.00000        2200.00

  INSTALLATION OF SIGNAL HEAD LOUVER      |                             |                             |

2530 746894                 500.000  EACH |      50.00000       25000.00|      25.00000       12500.00|      27.00000       13500.00

  INSTALLATION AND REMOVAL OF TRAFFIC     |                             |                             |

  SIGNAL HEAD INDICATION/LED MODULE       |                             |                             |

2540 746895                 100.000  EACH |      40.00000        4000.00|      25.00000        2500.00|      25.00000        2500.00

  INSTALLATION AND REMOVAL OF PEDESTRIAN  |                             |                             |

  SIGNAL HEAD INDICATION/LED MODULE       |                             |                             |

2550 746896                  50.000  EACH |      67.00000        3350.00|      55.00000        2750.00|      45.00000        2250.00

  ASSEMBLY OF ONE-WAY, 1 FACE SIGNAL HEAD |                             |                             |

  ON PEDESTAL POLE                        |                             |                             |

2560 746897                 100.000  EACH |      70.00000        7000.00|      55.00000        5500.00|      42.00000        4200.00

  INSTALLATION OF SIGN ON PEDESTAL POLE   |                             |                             |

2570 747504                   8.000  EACH |     305.64000        2445.12|     350.00000        2800.00|     215.00000        1720.00

  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |

  MOUNTED CABINET                         |                             |                             |

2580 747505                  20.000  EACH |     250.56000        5011.20|     250.00000        5000.00|     195.00000        3900.00

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

2590 747506                  28.000  EACH |    1015.15063       28424.22|     700.00000       19600.00|     750.00000       21000.00

  CABINET BASE                            |                             |                             |

2600 749504                  12.000  EACH |     324.00000        3888.00|     225.00000        2700.00|     225.00000        2700.00

  INSTALLATION OR REMOVAL OF BREAKAWAY    |                             |                             |

  I-BEAM SIGN POSTS                       |                             |                             |

2610 749510                   2.000  SF   |     237.60000         475.20|       5.00000          10.00|     235.00000         470.00

  INSTALLATION OR REMOVAL OF SIGN ON/OVER |                             |                             |

  HIGHWAY STRUCTURE                       |                             |                             |

2620 749511                   5.000  SF   |     501.12000        2505.60|       5.00000          25.00|     250.00000        1250.00

  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |

  ROADSIDE I-BEAM STRUCTURE               |                             |                             |

2630 749512                  60.000  SF   |     289.44000       17366.40|     260.00000       15600.00|     190.00000       11400.00

  INSTALLATION OR REMOVAL OF SIGN ON SPAN |                             |                             |

  WIRE OR MAST ARM                        |                             |                             |

2640 749513                   8.000  EACH |     501.12000        4008.96|     250.00000        2000.00|     248.00000        1984.00

  INSTALLATION OF SIGN OVERLAY 16 S.F. OR |                             |                             |

  LESS                                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 06/29/09

                                                                                                                   PAGE : 002 -18

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

     CALL ORDER   : 002                     CONTRACT ID : 29-500-85.01                 COUNTIES : STATEWIDE

     LETTING DATE : 06/16/09                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2650 749514                  15.000  EACH |     594.00000        8910.00|     450.00000        6750.00|     356.00000        5340.00

  INSTALLATION OF SIGN OVERLAY OVER 16 S. |                             |                             |

  F.                                      |                             |                             |

2660 749515                   5.000  EACH |     864.00000        4320.00|     800.00000        4000.00|     565.00000        2825.00

  REINFORCED CONCRETE MASONRY SIGN        |                             |                             |

  FOUNDATION                              |                             |                             |

2670 758000                 175.000  SY   |     102.60000       17955.00|      60.00000       10500.00|      98.00000       17150.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

2680 762001                 200.000  LF   |       7.00000        1400.00|       4.00000         800.00|       8.00000        1600.00

  SAW CUTTING, HOT MIX                    |                             |                             |

2690 762002                 200.000  LF   |       6.60103        1320.21|       9.00000        1800.00|      10.00000        2000.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

2700 763505                 150.000  HOUR |      75.00000       11250.00|      75.00000       11250.00|      75.00000       11250.00

  TRAFFIC OFFICERS                        |                             |                             |

2710 763563                          LUMP |   65000.00000       65000.00|   68160.00000       68160.00|   64500.00000       64500.00

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

     SECTION TOTALS                       |           $     5,867,141.46|           $     5,034,828.02|           $     5,626,104.27

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     5,867,141.46|           $     5,034,828.02|           $     5,626,104.27

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================


